

**PLANHOLDER'S LIST
LINN COUNTY ROAD DEPARTMENT**

PROJECT: B147A_Cedar Creek (Mill City) Pedestrian Bridge

BID OPENING: March 5, 2024 at approximately 9:35 a.m.

SET NO.	NAME	ADDRESS	PHONE NO.	FAX NO.	DATE	E-MAIL ADDRESS	ADDENDUM #1	ADDENDUM #2	ADDENDUM #3
1	Kevin Groom	Linn County Road Department	541-967-3919	541-924-0202	2/9/2024	kgroom@co.linn.or.us	3/1/24		
2	Daineal Malone	Linn County Road Department	541-967-3919	541-924-0202	2/9/2024	daineal.malone@co.linn.or.us	3/1/24		
3	Dan Leard	Linn County Road Department	541-967-3919	541-924-0202	2/9/2024	dleard@co.linn.or.us	3/1/24		
Website									
	Plan Center Northwest Megan Verdoorn	PO Box 2486 Clackamas, OR 97015	503-650-0148		2/9/24	megan@plancenternw.com	3/1/24		
	Cascade Civil Corp Paul MacClanahan	255 SE Black Butte Redmond, OR 97756	541-527-1400		2/9/24	paulm@cascadecivilcorp.com	3/1/24		
	Salem Contractors Exchange Lori Cooley	2256 Judson Street SE Salem, OR 97302	503-362-7957		2/9/24	plans@sceonline.org	3/1/24		
	BENT LLC Dale Sorensen	PO Box 66 Scio, OR 97374	541-231-5449		2/12/24	bids@bentconst.com	3/1/24		
	Eugene Builders Exchange Jeremy Moritz	2460 W 11 th Ave Eugene, OR 97402	541-484-5331	541-484-5884	2/13/24	projects@ebe.org	3/1/24		
	HP Civil Inc. Rhett Stenley	8798 Aumsville Hwy SE Salem, OR 97317	503-769-2466		2/15/24	estimating@hpcivil.com	3/1/24		
	Builders Exchange of Washington Rich Morgan	2607 Wetmore Avenue Everett, WA 98201	425-258-1303		2/15/24	production@bxwa.com	3/1/24		

SET NO.	NAME	ADDRESS	PHONE NO.	FAX NO.	DATE	E-MAIL ADDRESS	ADDENDUM #1	ADDENDUM #2	ADDENDUM #3
	Shed Horn Excavation Casey Hoff	2239 Steiwer Rd SE Jefferson, OR 97352	541-619-9729		2/20/24	casey@shedhornexcavation.com	3/1/24		
	Dalke Construction Kyle Harder	2180 16 th Street NE Salem, OR 97301	503-585-7403		2/20/24	kyle@dalkeconstruction.com	3/1/24		
	High Quality Traffic Control, LLC Shelly Ream	15400 Libby Ln SE Jefferson, OR 97352	503-949-8656		2/22/24	hqtrafficcontrol@gmail.com	3/1/24		
	Farline Bridge, Inc. Joey Walczak	1445 Miller Dr Stayton, OR 97383	541-974-1988	503-769-4861	2/23/24	joey@farlinebridge.com	3/1/24		
	Oregon State Bridge Construction, Inc. Craig Gries	PO Box 310 Stayton, OR 97383	503-767-6722	503-767-6968	2/27/24	estimating@orstbridge.com	3/1/24		
	Up The Creek Cutting & Excavation LLC Roxanna Schroeder	40295 Gates School Rd Gates, OR 97346	971-718-7726		2/28/24	upthecreek115@gmail.com	3/1/24		